

# SAMONET HOME IMPROVEMENT

5950 Imperiall Hwy # 69  
 South Gate Ca 90280  
 Samonethomes@yahoo.com

|          |            |
|----------|------------|
| Date     | Estimate # |
| 3/8/2011 | 363        |

|   |
|---|
| Name / Address                                  |
| Norma & Rick<br>9361 Asbury Cr<br>Westmister Ca |

|         |
|---------|
| Ship To |
|         |

| Description                                  | Rate    | Total |
|--|---------|-------|
| 1-Instal singe french packet door            | 1224.30 | 0.00  |
| 2- Install double pocket french doors        | 2448.60 |       |
| 3- Demo and salvage and reinstall brick wall | 196.00  |       |
| <b>Total</b>                                 |         |       |

|               |              |                                  |          |
|---------------|--------------|----------------------------------|----------|
| Phone #       | Fax #        | E-mail                           | Web Site |
| 310) 293-9579 | 562)861-5282 | samonethomes@yahoo.com<br>Page 1 |          |

# SAMONET HOME IMPROVEMENT

5950 Imperiall Hwy # 69  
 South Gate Ca 90280  
 Samonethomes@yahoo.com

|          |            |
|----------|------------|
| Date     | Estimate # |
| 3/8/2011 | 363        |

|   |
|---|
| Name / Address                                  |
| Norma & Rick<br>9361 Asbury Cr<br>Westmister Ca |

|         |
|---------|
| Ship To |
|         |

| Description  | Rate | Total |
|--|------|-------|
| Air Conditioner relocation:  | 0.00 |       |
| 1- Relocate A C unit<br>2200.00  |      |       |
| 2- Demo existing A C closet and restore to standard condition inside<br>525.00     |      |       |
| 3- Move electrical and gas<br>389.56   |      |       |
| 4- Close exterior of existing A C closet, return register and sided door<br>675.00 |      |       |
| 5- Reconstruction of existing pantry<br>1736.00                                    |      |       |
| 6- Close hallway door,Drywall and plaster<br>575.00                                |      |       |
| Family room:   | 0.00 |       |
| 1- Install 4 = 4" resets lights and one dimmer switch<br>755.00                    |      |       |
| 2-Base molding for 41 LF labor and material<br>215.25                              |      |       |
| <b>Total</b>   |      |       |

|               |              |                                  |          |
|---------------|--------------|----------------------------------|----------|
| Phone #       | Fax #        | E-mail                           | Web Site |
| 310) 293-9579 | 562)861-5282 | samonethomes@yahoo.com<br>Page 2 |          |

**SAMONET HOME IMPROVEMENT**

5950 Imperiall Hwy # 69  
 South Gate Ca 90280  
 Samonethomes@yahoo.com

|          |            |
|----------|------------|
| Date     | Estimate # |
| 3/8/2011 | 363        |

|   |
|---|
| Name / Address                                  |
| Norma & Rick<br>9361 Asbury Cr<br>Westmister Ca |

|         |
|---------|
| Ship To |
|         |

| Description   | Rate | Total |
|---|------|-------|
| 3- Crown molding for 46 LF Labor and Material<br>310.50   |      |       |
| 4- Electrical 4 receptacle ( wall plugs) labor material<br>84.00                                |      |       |
| 5- Replace electrical switch box to a two switch<br>54.00                                       |      |       |
| 6- Install 132 SF of wood floors , sail concrete and glued floors ( floors not included) 729.00 |      |       |
| 7-replace 2 window screen labor material<br>42.00   |      |       |
| 8- Paint walls and ceiling labor material<br>580.00   |      |       |
| 9- Remove shelving<br>46.00   |      |       |
| 10- Install new casing 126 LF labor material<br>535.50  |      |       |
| <b>Total</b>  |      |       |

|               |              |                                  |          |
|---------------|--------------|----------------------------------|----------|
| Phone #       | Fax #        | E-mail                           | Web Site |
| 310) 293-9579 | 562)861-5282 | samonethomes@yahoo.com<br>Page 3 |          |

**SAMONET HOME IMPROVEMENT**

5950 Imperiall Hwy # 69  
 South Gate Ca 90280  
 Samonethomes@yahoo.com

|          |            |
|----------|------------|
| Date     | Estimate # |
| 3/8/2011 | 363        |

|   |
|---|
| Name / Address                                  |
| Norma & Rick<br>9361 Asbury Cr<br>Westmister Ca |

|         |
|---------|
| Ship To |
|         |

| Description  | Rate | Total |
|--|------|-------|
| Hallway:   | 0.00 |       |
| 1- Paint with closet labor material<br>436.00  |      |       |
| 2- Install two recess light 6"<br>300.00   |      |       |
| 3- Base molding 28 LF labor material<br>147.00   |      |       |
| 4- Crown molding 39 LF labor material<br>263.25  |      |       |
| 5- Electrical replace 2 switch material 36.00 Labor  |      |       |
| 6-Relocate thermostat<br>120.00  |      |       |
| 7-Replace 2 window screen<br>42.00   |      |       |
| 8- Install 84 SF of wood floors , concrete sealer and glued ( floor not included<br>537.00 |      |       |
| 9- Demo tile floors 84 SF<br>252.00  |      |       |
| <b>Total</b>   |      |       |

|               |              |                                  |          |
|---------------|--------------|----------------------------------|----------|
| Phone #       | Fax #        | E-mail                           | Web Site |
| 310) 293-9579 | 562)861-5282 | samonethomes@yahoo.com<br>Page 4 |          |

**SAMONET HOME IMPROVEMENT**

5950 Imperiall Hwy # 69  
 South Gate Ca 90280  
 Samonethomes@yahoo.com

|          |            |
|----------|------------|
| Date     | Estimate # |
| 3/8/2011 | 363        |

|   |
|---|
| Name / Address                                  |
| Norma & Rick<br>9361 Asbury Cr<br>Westmister Ca |

|         |
|---------|
| Ship To |
|         |

| Description | Rate | Total        |
|-------------|------|--------------|
|             |      |              |
|             |      | <b>Total</b> |

|               |              |                                  |          |
|---------------|--------------|----------------------------------|----------|
| Phone #       | Fax #        | E-mail                           | Web Site |
| 310) 293-9579 | 562)861-5282 | samonethomes@yahoo.com<br>Page 5 |          |

# SAMONET HOME IMPROVEMENT

5950 Imperiall Hwy # 69  
 South Gate Ca 90280  
 Samonethomes@yahoo.com

|          |            |
|----------|------------|
| Date     | Estimate # |
| 3/8/2011 | 363        |

|   |
|---|
| Name / Address                                  |
| Norma & Rick<br>9361 Asbury Cr<br>Westmister Ca |

|         |
|---------|
| Ship To |
|         |

| Description   | Rate | Total |
|---|------|-------|
| Living room:  | 0.00 |       |
| 1- Paint labor and material<br>646.00   |      |       |
| 2- Base 58 LF labor material<br>304.50  |      |       |
| 3- Crown molding 62 LF labor material<br>418.5  |      |       |
| 4- Electrical Install 4 = 4" reset lights and one dimmer labor material<br>755.00           |      |       |
| 5- Install two accent wall light fixture labor material<br>396.00                           |      |       |
| 6- Install 234 SF of wood floors, concrete sealer and glued ( floor not included)<br>1060.5 |      |       |
| 7- replace 6 wall plugs labor and material<br>126.00  |      |       |
| <b>Total</b>  |      |       |

|               |              |                                  |          |
|---------------|--------------|----------------------------------|----------|
| Phone #       | Fax #        | E-mail                           | Web Site |
| 310) 293-9579 | 562)861-5282 | samonethomes@yahoo.com<br>Page 6 |          |

**SAMONET HOME IMPROVEMENT**

5950 Imperiall Hwy # 69  
 South Gate Ca 90280  
 Samonethomes@yahoo.com

|          |            |
|----------|------------|
| Date     | Estimate # |
| 3/8/2011 | 363        |

|   |
|---|
| Name / Address                                  |
| Norma & Rick<br>9361 Asbury Cr<br>Westmister Ca |

|         |
|---------|
| Ship To |
|         |

| Description  | Rate | Total  |
|--|------|--------|
| Fire place :   |      |        |
| 1- enhance existing stone      labor material<br>296.00                        |      |        |
| 2- Frame , drywall and create a T V niche   Labor material<br>720.00           |      |        |
| 3- Ron power and component cables trued wall      labor and material<br>589.00 |      |        |
| 4- Paint fire place box      labor material<br>187.00                          |      |        |
| <b>Total</b>   |      | \$0.00 |

|               |              |                                  |          |
|---------------|--------------|----------------------------------|----------|
| Phone #       | Fax #        | E-mail                           | Web Site |
| 310) 293-9579 | 562)861-5282 | samonethomes@yahoo.com<br>Page 7 |          |